SōL
HARRIS/DAY
architecture

Geauga Park District

Observatory Park - Phase 2 Improvements

Bid Tabulation

Bid Opening March 2, 2010, 11:00 a.m.

General Contractor	Submitted Paperwork									General Base Bid	Mechanical Base Bid	Electrical Base Bid	Combination Base Bid
	Purchased Plans	Addendum 01	Addendum 02	Bond	Corp. Res.	Substitution	Non-Coll.	Qualifications	EEO	G	M	E	G,M,E
Hummel Construction	x	x	x	x	x	x	x	x	x	$960,000.00			$1,320,000.00
Lakeland Management System	x	x	x	x	x	x	x	x	x	$875,000.00			$1,325,000.00
Knoch Corp.	x	x	x	x	x	x	x	x	x	$1,016,000.00			$1,352,000.00
John G. Johnson Construction	x	x	x	x	x	x	x	x	x	$1,023,800.00			$1,385,000.00
Weaver Commercial Contractor	x	x	x	x	x	x	x	x	x	$944,277.00			
Thompson Mechanical, Inc.		x	x	x	x	x	x	x	x		$42,200.00		
Best Commercial Energy Services		x	x	x	x	x	x	x	x		$78,315.00		